h— '“ﬂ‘% VEENSTRA & KIMM, INC.

i : 860 22nd Avenue - Suite 4 » Coralville, lowa 52241-1565
e
~ 319-466-1000 * 319-466-1008(FAX) = B88-241-8001(WATS)

July 28, 2015

Mike Beimer

City Administrator

City of Mount Vernon
213 1* Street NW
Mount Vernon, IA 52314

MOUNT VERNON, IOWA

2015 STREE IMPROVEMENTS
RECOMMENDATION TO AWARD CONTRACT
BID TAB

The City of Mount Vernon received bids until 2:00 p.m., july 27, 2015 for the 2015 Street
Improvements. A total of three bids were received as follows:

Project Project Project Alternate
Bidder Scope 1 Scope 2 Scope 3 Bid
Ricklefs Excavating, Ltd. $1,125,419.90 $902,281.35 $741,411.25 $19,758.00
Rathje Construction Company $1,169,243.15 $959,575.85 $831,966.70 $20,960.25

Eastern lowa Excavating & Concrete  $1,217,037.70 $971,336.35 $770,758.45 $22,020.00

The apparent low bid for all project scopes and alternate bid was submitted by Ricklefs
Excavating, Ltd. We have enclased one copy of our certified bid tabulation for your use.
Veenstra & Kimm, Inc. has examined the bidding documents and they appear in order.

Following review of the bids, Veenstra & Kimm, Inc. met with City Staff to discuss
selection of a project scope for award. Project Scope 1 was ¢liminated due to stormwater
concerns on 3'? Avenue between 3' Street and 6" Street. Project Scope 2 includes all
proposed work on 5" Avenue and the first two blocks of improvements on 3™ Avenue.

The improvements included in Project Scope 2 will add storm sewer along 5" Avenue and

will replace intakes to address concerns with drainage. Project Scope 2 was evaluated
with Staff and is recommended for award.

West Des Moines » Coralville « Omaha « Mofine « Mason City « Sioux City « Liberty



Mike Beimer
July 28, 2015
Page 2

The alternate bid was included in the bid package in the event Project Scope 3 was
considered for award. The alternate bid was only to be combined with Project Scope 3.
With the selection of Project Scope 2, the alternate bid is not required as the work is
already included in Project Scope 2.

The Engineer's estimate of cost for Project Scope 2 was $1,106,000.00. The low bid
submitted by Ricklefs Excavating, Ltd. was approximately 18.4% below the Engineer's
estimate of cost for the project.

Veenstra & Kimm, Inc. believes Ricklefs Excavating, Ltd. has sufficient experience and
resources to complete the project within the contract time. We also believe that the low
bid is reflective of the current value of the project. We recommend that the City of Mount
Vernon award the construction contract for Project Scope 2 to Ricklefs Excavating, Ltd. in
the amount of the bid of $902,281.35.

If you have any questions or comments concerning the project, please contact us at
{319) 466-1000.

VEENSTRA & KIMM, |

e

Dave Schechin
DRS:mmc
5135
Enclosures




BID TABULATION
2015 STREET IMPROVEMENTS
MOUNT VERNON, IOWA

Project Scope 1: Construct 2015 Street Improvements Bid No. _1 Bid No. 2 Bid No. 3
including all work on 3rd Avenue NW from 1st Street W
to 6th Street NW and all work on 5th Avenue from 1st Ricklefs Excavating, Lid. Rathje Construction Company Eastern 1A Excav.&Concrete, LLC
Street W to 7th Street NW for the following unit and 12536 Buffalo Road P.O. Box 408 121 Nixon Street SE
|lump sum prices: Anamosa, 1A 52205 Marion, 1A 52302 Cascade, 1A 52033
ltem Estimate Extended Extended Extended
No. Description Unit Quantity Unit Price Price Linit Frice Price Unit Price Price
1.1 Traffic Control LS  sooox XXXXX $ 14,330.00 30O 3 11,900.00 XXX $ 13,000.00
1.2  Mobilization LS xxaoxx XXXXX $ 235,000.00 XXXXX $  248,400.00 XHXXX $ 65,000.00
1.3 Construction Survey LS XXXXX XXXXX $ 15,000.00 XXXXX 3 16,815.00 XXXXX $ 18,000.00
1.4 Erosion Control LS XXXXK XXXXX % 1,000.00 XXXXX $ 2,000.00 XXXXX $ 41,000.00
1.5 Stabilizing Materials Tons 400 $ 16.00 $ 6,400.00 $ 22.00 5 8,800.00 & 26.00 $ 10,400.00
1.6 Surface Removal SY 7,605 $ 12.00 $ 91,260.00 % 10.85 $ 82,514.25 % 8.00 $ 60,840.00
1.7 Topsoil Borrow Material CY 200 $ 13.00 $ 2,600.00 $ 50.39 $ 10,078.00 $ 38.75 $ 7,750.00
1.8 Manhole/Intake Remaoval Ea. 10 $ 250.00 $ 2,500,00 $ 450.00 $ 450000 % 650.00 $ 6,500.00
1.9 Granular Backiill Tons 500 $ 16.00 $ 8,000.00 % 18.20 $ 9,100.00 % 19.25 $ 9,625.00
1.10 Unclassified Excavation * cYy 2320 § 5.00 $  11,600.00 $ 8.70 $ 2018400 $ 3050 $  70,760.00
1.11 Clearing and Grubbing Units 175 $ 50.00 $ 8,750.00 $ 80.30 % 14,052.50 $ 41.25 $ 7,218.75
1.12 Removal & Reinstall Signs Ea. 50 $ 150.00 $ 7,500.00 $ 175.00 $ 8,750.00 $ 92.00 $ 4,600.00
1.13 Storm Sewer Manhole, SW-401 Ea. 6 $ 3,200.00 $ 19,200.00 $ 2,800.00 $ 16,800.00 $ 2,925.00 $ 17,550.00
1.14 Intakes $ - $ :
1.14.1 SW-505 Ea. & $ 3,750.00 $ 22,500.00 $ 3,500.00 $ 21,000.00 $ 2,650.00 $ 15,900.00
1.14.2 SW-505 MOD Ea. 3 $ 4,000.00 $ 12,000.00 $ 5,300.00 $ 15,900.00 $ 2,825.00 $ 8,475.00
1.14.3 SW-506 Fa. 2 $ 3,200.00 $ 6,400.00 $ 4,815.00 $ 9,630.00 $ 3,450.00 $ 6,900.00
1.15 Storm Sewer Pipe in Place $ - $ -
1.15.1 15" RCP L.F 70 $ 60.00 $ 4,200.00 $ 65.00 5 4,550.00 $ 88.50 $ 6,195.00
1.15.2 18" RCP LF 741 $ 70.00 4 51,870.00 $ 51.50 $ 38,161.50 $ 65.80 $ 48,757.80
1.15.3 24" RCP LF 245 $ 80.00 $ 19,600.00 $ 72.00 $ 17,640.00 $ 82.25 $ 20,151.25
1.15.4 24" RCP Arch LF 22 $ 90.00 % 1,980.00 $ 72.00 $ 1,584.00 $ 122.00 $ 2,684.00
1.16 Manhole Adjustment Ea. 1 $ 750.00 $ 750.00 $ 450.00 $ 450.00 $ 1,350.00 $ 1,350.00
1.17 Fowable Mortar CY 7 $ 110.00 $ 770.00 % 311.00 $ 2,177.00 $ 200.00 $ 1,400.00
1.18 Modified Subbase CcY 1,360 $ 26.00 $ 35,360.00 $ 30.00 $ 40,800.00 $ 36.25 $ 49,300.00
1.19 HMA Pavement & Overlay Tons 932 $ 89.00 $ 82,948.00 $ 89.00 $ 82,948.00 $ 95.00 $ 88,540.00
1.20 Pavement Milling sY 985 $ 7.00 $ 6,89500 § 7.00 $ 6,895.00 % 7.50 $ 7,387.50

VK Job No. 5135 1 712772015



BID TABULATION
2015 STREET IMPROVEMENTS
MOUNT VERNON, IOWA

Project Scope 1 Ricklefs Excavating, Ltd. Rathje Construction Company Eastern |A Excav.&Concrete, LLC
ltem Esiimate Extended Extended Extended
No. Description Unit Quantity Unit Price Price Price Price
1.21 Portland Cement Concrete $ - $ -

1.21.1  Pavement SY 5,454 $ 31.25 $  170,437.50 $ 31.25 $ 170,437.50 $ 50.85 $ 277,335.90
1.21.2  Curb and Gutter LF 3,042 $ 16.00 % 48,672.00 $ 16.00 $ 48,672.00 % 33.50 $ 101,907.00
1.21.3 6" Driveways SY 664 $ 32.10 $ 21,314.40 $ 32.10 $ 21,314.40 $ 31.25 $ 20,750.00
1.21.4 7" Driveways SY 98 $ 35.00 $ 3,430.00 $ 35.00 $ 3,430.00 $ 40.50 $ 3,969.00
1.21.5  Sidewalks SY 1,028 $ 29.00 $ 29,812.00 $ 29.00 $ 29,812.00 $ 37.25 $ 38,293.00
1.21.6 Steps LS XXXXX XXX $ 10,000.00 XXXKK $ 8,415.00 XHXHX $ 9,500.00

1.22 Truncated Domes SF 598 $ 21.00 $ 12,558.00 $ 21.00 3 12,558.00 $ 23.25 $ 13,903.50
1.23 Crack & Seat of PCC Pavement SY 635 $ 7.00 $ 444500 §$ 7.00 % 444500 § 7.50 $ 4,762.50
1.24 ADA Ramp LS xxxxx XXXXX $ 33,000.00 XXXXX $ 27,500.00 KXXXK $ 23,800.00
1.25 Segmental Retaining Wall SF 350 $ 28.00 $ 9,800.00 § 30.00 $ 10,500.00 % 35.00 $ 12,250.00
1.26 Brick Pavers SF 311 $ 22.00 $ 6,842.00 $ 29.00 % 9,019.00 & 23.00 $ 7,153.00
1.27 Geogrid SY 400 $ 2.10 $ 840.00 $ 1.85 $ 740.00 $ 3.50 $ 1,400.0G
1.28 Water Main Directional Bored LF 625 $ 60.00 $ 37,500.00 $ 69.00 $ 43,125.00 $ 55.00 $ 34,375.00
1.29 Water Main Open Cut in Place LF 140 ] 60.00 $ 8,400.00 % 92.50 $ 12,950.00 % 95.00 $ 13,300.00
1.30 Gate Valve Ea. 5 $ 1,800.00 $ 9,000.00 $ 1,400.00 % 7,000.00 $ 1,750.00 $ 8,750.00
1.31 Water Service Connection Ea. 14 $ 1,400.00 % 19,600.00 $ 2,200.00 $ 30,800.00 § 1,425.00 $ 19,950.00
1.32 Hydrant Assembly Ea. 2 $ 3,900.00 $ 7,800.00 $ 3,990.00 $ 7,980.00 $ 4,550.00 $ 9,100.00
1.33 Water Main Removal LF 140 $ 12.00 % 1,680.00 % 31.00 $ 434000 $ 17.85 $ 2,499.00
1.34 Valve Removal Ea. 1 $ 180.00 $ 180.00 $ 400.00 $ 400.00 & 365.00 $ 365.00
1.35 CIPP Lined Sewer LF 485 $ 31.00 $ 15,035.00 $ 30.00 % 14,550.00 $ 34.00 $ 16,490.00
1.36 Sewer Televising LF 970 $ 0.80 $ 776.00 % 1.00 $ 970.00 $ 1.10 % 1,067.00
1.37 Sewer Cleaning LF 485 $ 1.00 $ 485.00 % 0.60 $ 291.00 $ 1.10 $ 533.50
1.38 CIPP Service Connection Ea. 9 $  250.00 $ 2,250.00 $ 100.00 $ 900.00 $ 275.00 $ 2,475.00
1.39 Sewer Service Grouting Ea. 9 $ 350.00 5 3,150.00 %  385.00 $ 3,465.00 $ 42500 $ 3,825.00

Scope 1 Scope 1 Scope 1
Total: $ 1,125,419.530 Total: $ 1,169,243.15 Total: $ 1,217,037.70

VK Job No. 5135 2 7272015



Project Scope 2: Construct 2015 Street Improvements
including work on 3rd Avenue NW from 1st Street W to
3rd Street NW and work on 5th Avenue NW from st
Street W to 7th Street NW for the following unit and
lump sum prices:

Item
No.

2.1
2.2
2.3
2.4
2.5
26
2.7
2.8
2.9
2.10
zn
212
2.13
2.14

2.15

2.16
217
2.18
2.19
2.20

Description

Traffic Control
Mobilization

Construction Survaey
Erosion Control
Stabilizing Materials
Surface Removal

Topsoil Borrow Material
Manhole/Intake Removal
Granular Backfill
Unclassified Excavation
Clearing and Grubbing
Removal & Reinstall Signs
Storm Sewer Manhole, SW-401
Intakes

2.141  SW-505

2.14.2 SW-505 MCOD
2.14.3  5SW-506

Storm Sewer Pipe in Place
2.15.1 15" RCP

2.15.2 18" RCP

2.15.3 24"RCP

2.15.4 24" RCP Arch

Manhole Adjustment
Flowable Mortar

Modified Subbase

HMA Pavement & Overlay
Pavement Milting

VK Job No. 5135

Estimate
Unit Quantity
LS XXXXX
LS KXXXX
LS XXXXX
LS XXXXX
Tons 400
SY 6,189
CY 200
Ea. 7
Tons 500
CY 2,320
Units 22
Ea. 33
Ea. 6
Ea. 6
Ea. 3
Ea. g
LF 70
LF 741
LF 213
LF 0
Ea. 1
Y 7
cY 935
Tons 651
SY ¢]

BID TABULATION

2015 STREET IMPROVEMENTS

Bid No.

Ricklefs Excavating, Ltd.

MOUNT VERNON, IOWA

Bid No.

Rathje Construction Company

Bid No.

Eastern IA Excav.&Concrete, LLC

12536 Buffalo Road
Anamosa, A 52205

1 o A A o B B BR OR B oY

o A S B BB A B o B

XXXKX
XXXXX
XXKXX
XXXXX
16.00
12.00
13.00
250.00
16.00
5.00
50.00
150.00
3,200.00

3,750.00
4,000.00
3,200.00

60.00
70.00
80.00
90.00
750.00
110.00
26.00
92.00
7.00

o 5 A BA B B9 O U9 B O O O 00 W OR OR OR 6RO U A AR O bR B0 O

Extended
Price

8,600.00
175,000.00
14,000.00
1,000.00
6,400.00
74,268.00
2,600.00
1,750.00
8,000.00
11,600.00
1,100.00
4,950.00
19,200.00

22,500.00
12,000.00

4,200.00
51,870.00
17,040.00

750.00

770.00
24,310.00
59,892.00

P.O. Box 408
Marion, |A 52302

Y 4 45 o7 B B G5 U BB G5 R A R

o o o

nit Pri

HXKAX
XAKXX
XXXXX
200X
2210
10.85
50.40
450.00
18.10
8.70
100.40
175.00
2,800.00

3,520.00
5,300.00

63.50
51.30
65.25

450.00
311.10
30.00
92.00

Extended
Price

10,800.00
208,800.00
14,235.00
2,000.00
8,840.00
67,150.65
10,080.00
3,150.00
9,050.00
20,184.00
2,208.80
5,775.00
16,800.00
21,120.00
15,900.00

4,445.00
38,013.30
13,898.25

450.00
2,177.70
28,050.00
59,892.00

121 Nixon Street SE

Cascade, |1A 52033

Unit Price

o e o A BB B B B OO A P

o N R

oA

XHXXX
XXXXX
XXX
XXX
26.00
8.00
38.75
650.00
19.25
30.50
41.25
92.00
2,925.00

2,650.00
2,825.00

88.50
65.80
82.25

1,350.00
200.00
36.25
95.00

O A R U B WA bR O BR DR O U B8 O O A R O O O o8 8 O 6 B B9 O

Extended
Price

11,880.00
40,000.00
15,660.00
28,000.00
10,400.00
49,512.00
7,750.00
4,550.00
9,625.00
70,760.00
907.50
3,036.00
17,550.00
15,900.00
8,475.00

6,195.00
48,757.80
17,519.25

1,350.00

1,400.00
33,893.75
61,845.00

72712015



Project Scope 2

item

No. Description
2.21 Portland Cement Concrete

2.22
2.23
224
2.25
2.26
2.27
2.28
2.29
2.30
2.3
2.32
2.33
2.34
2.35
2.36
237
2.38
2.39

2.21.1 Pavement

2.21.2  Curb and Gutter
2.21.3 6" Driveways
2.21.4 7" Driveways
2.21.5 Sidewalks

2.216  Steps

Truncated Domes

Crack & Seat of PCC Pavement
ADA Ramp

Segmental Retaining Wall
Brick Pavers

Geogrid

Water Main Directional Bored
Water Main Open Cut in Place
Gate Vaive

Woater Service Connection
Hydrant Assembly

Water Main Remaoval

Valve Removal

CIPP Lined Sewer

Sewer Televising

Sewer Cleaning

CIPP Service Connection
Sewer Service Grouting

VK job No. 5135

Estimate
Unit Quantity
SY 4,453
LF 1,815
SY 3N
SY 98
SY 585
LS XXXXX
SF 438
SY 635
LS XXXXXK
SF 350
SF an
sY 400
LF 625
LF 140
Ea. 5
Ea. 14
Ea, 2
LF 140
Ea. 1
LF 485
LF 970
LF 485
Ea. 9
Ea. 9

BID TABULATION

2015 STREET IMPROVEMENTS

Ricklefs Excavating, Ltd.

Unit Price

o oA A o &R

- R

A P BR OB B Y O O 0P U B O BR BR R

31.25
16.00
32.10
35.00
29.00
KXAXK
21.00
7.00
L9694
28.00
22.00
2.10
60.00
60.00
1,800.00
1,400.00
3,900.00
12.00
180.00
31.00
0.80
1.00
250.00
350.00

Scope 2
Total:

O B BS B WA R BB A B B O R B R DR RA S E BR BR B R B O R

Extended
frice

139,156.25
29,040.00
11,909.10

3,430.00
16,965.00
10,000.00

9,198.00

4,445.00
33,000.00

9,800.00

6,842.00

840.00
37,500.00

8,400.00

9,000.00
19,600.00

7,800.00

1,680.00

180.00
15,035.00
776.00
485.00
2,250.00
3,150.00

902,281.35

MOUNT VERNON, IOWA

Unit Price

B A A

= o

W W R B U5 BR O B O B OO B WP BR WD

31.25
16.00
32.10
35.00
29.00
HKXXKX
21.00
7.00
FOOKKX
29.90
28.80
1.85
68.40
91.30
1,340.00
2,220.00
3,990.00
31.20
400.00
30.00
1.00
0.60
100.00
385.00

Scope 2
Totat:

G L B LS WA W8 S B PR B O B 65 B R A O O R O OR O B

Rathje Construction Company

Extended

rice
139,156.25
29,040.00
11,909.10
3,430.00
16,965.00
8,530.00
9,198.00
4,445.00
27,485.00
10,465.00
8,956.80
740.00
42,750.00
12,782.00
6,700.00
31,080.00
7,980.00
4,368.00
400.00
14,550.00
970.00
291.00
900.00
3,465.00

959,575.85

Unit Pri

o B WA O

o5 o

R Y I I T R R

50.85
33.50
31.25
40.50
37.25
XX
23.25
7.50
HKAXAXK
35.00
23.00
3.50
55.00
95.00
1,750.00
1,425.00
4,550.00
17.85
365.00
34.00
1.10
1.10
275.00
425.00

Scope 2
Total:

o O LR O O B R BA R B B 0 B R WA DR O B R U BR U 0P R O

Eastern |A Excav.&Concrete, LLC

Extended
Price

226,435,05
60,802.50
11,593.75

3,969.00
21,791.25
9,500.00
10,183.50
4,762.50
23,800.00
12,250.00
7,153.00
1,400.00
34,375.00
13,300.00
8,750.00
19,950.00
9,100.00
2,499.00
365.00
16,490.00
1,067.00
533.50
2,475.00
3,825.00

971,336.35

7/27/2015



BID TABULATION
2015 STREET IMPROVEMENTS
MOUNT VERNON, IOWA

Project Scope 3: Construct 2015 Street Improvements Bid No. 1 Bid No. 2 Bid No. 3
including work on 3rd Avenue NW from 1st Street W to
3rd Street NW and work on 5th Avenue from 1st Street Ricklefs Excavating, Ltd. Rathje Construction Company Eastern 1A Excav.&Concrete, LLC
W to 3rd Street NW for the following unit and lump sum 12536 Buffalo Road P.O. Box 408 121 Nixon Street SE
prices: Anamaosa, IA 52205 Marion, 1A 52302 Cascade, 1A 52033
Item Estimate Extended Extended Extended
No. Description Unit Quantity  Unit Price Price nit Pri Price Unit Price Price
3.1 Traffic Control LS XIOKNK XXX $ 5,730.00 KAKXX $ 8,800.00 XXX $ 9,600.00
3.2 Mobilization LS xxxxx XXXXX $ 138,000.00 KXXKX $  201,340.00 XXXXX $ 25,000.00
3.3 Construction Survey LS XXXXX XXXXX $ 12,000.00 XXXXX $ 11,850.00 XXXXX $ 13,000.00
3.4 Erosion Control LS XXXXX XXXXX $ 1,000.00 KXXXX $ 2,000.00 XXXXX % 12,000.00
3.5 Stabilizing Materials Tons 400 $ 16.00 $ 6,400.00 $ 22.10 $ §,840.00 $ 26.00 $ 10,400.00
3.6 Surface Removal SY 4,164 $ 12.00 $ 49,968.00 §$ 10.85 $ 45,17940 % 8.00 5 33,312.00
3.7 Topsoil Borrow Material Cy 200 $ 13.00 $ 2,600.00 % 50.40 $ 10,080.00 § 38.75 $ 7,750.00
3.8 Manhole/ntake Removal Ea. 3 $ 250.00 $ 750.00 % 45000 $ 1,350.00 % 650.00 $ 1,950.00
3.9 Granular Backfill Tons 500 3 16.00 $ 8,000.00 $ 18.10 $ 9,050.00 $ 19.25 $ 9,625.00
3.10 Unclassified Excavation cY 2,320 $ 5.00 $ 11,600.00 % 8.70 $ 20,184.00 $ 30.50 $ 70,760.00
3.11 Clearing and Grubbing Units 22 $  50.00 $ 1,100.00 $ 100.00 $ 2,20000 $  41.25 $ 907.50
3.12 Removal & Reinstal} Signs Ea. 23 $ 150.00 b 345000 % 175.00 $ 4,025.00 % 92.00 $ 2,116.00
3.13 Storm Sewer Manhole, SW-401  Ea. 4 $ 3,200.00 $ 12,800.00 §$ 3,014.00 % 12,056.00 § 2,925.00 % 11,700.00
3.14 Intakes $ - $ - $ -
3.141  SW-505 Ea. 4 $ 3,750.00 ] 15,000.00 % 3,875.00 $ 15,500.00 $ 2,650.00 $ 10,600.00
3.14.2 SW-505 MOD Ea. 0 $ 4,000.00 $ - $ - $ -
3.14.3  SW-506 Ea. 0 $ 3,200.00 $ % $
3.15 Storm Sewer Pipe in Place $ - $ - $ -
3.15.1 15" RCP LF 39 $ 60.00 $ 2,340.00 % 63.60 $ 2,480.40 $ 88.50 $ 3,451.50
3.15.2 18" RCP LF 694 5 70.00 $ 48,580.00 $ 50.60 $ 35,116.40 $ 65.80 $ 45,665.20
3.15.3 24" RCP LF 0 $ 80.00 5 - $ . $ -
3.15.4 24" RCP Arch LF o $ 90.00 $ . $ - $ -
3.16 Manhole Adjustment Ea. ] $ 750.00 $ 750.00 $ 45000 $ 450.00 $ 1,350.00 $ 1,350.00
3.17 Flowable Mortar CY 7 $ 110.00 $ 770.00 $ 310.00 % 2,170.00 $ 200.00 $ 1,400.00
3.18 Modified Subbase cY 795 $ 26.00 $ 20,670.00 $ 30.00 $ 23,850.00 % 36.25 ) 28,818.75
3.19 HMA Pavement & Overlay Tons 651 $ 115.00 $ 74,865.00 $ 115.00 $ 74,865.00 $ 95.00 $ 61,845.00
3.20 Pavement Milling SY 0 $ 7.00 $ $ : $

VK Job No. 3135 5 712712015



BID TABULATION
2015 STREET IMPROVEMENTS
MOUNT VERNON, IOWA

Project Scope 3 Ricklefs Excavating, Ltd. Rathje Construction Company Eastern IA Excav.&Concrete, LLC
Itemn Estimate Extended Extended Extended
No. Unit Quantity  Unit Price Price Price Price Unit Price Price
3.21 Portland Cement Concrete $ - $ - $ -

3.21.1  Pavement SY 3,605 $ 31.25 $ 11265625 % 31.30 $ 112,83650 % 50.85 $ 183,314.25
3.21.2  Curb and Gutter LF 570 § 18.00 $ 10,260.00 $ 18.00 $ 10,260.00 $ 33.50 % 19,095.00
3.21.3 6" Driveways SY 280 $ 32.10 $ 8,988.00 $ 32.10 $ 8,988.00 § 31.25 $ 8,750.00
3.21.4 7" Driveways SY 98 $ 35.00 $ 3,430.00 $ 35.00 $ 3,430.00 $ 40.50 % 3,969.00
3.21.5 Sidewalks SY 357 $ 29.00 $ 10,353.00 $ 29.00 $ 10,353.00 $ 37.25 $ 13,298.25
3.21.6 Steps LS XXXXK XNKXX $ 10,000.00 XXXKX $ 7,650.00 XXXXX $ 9,500.00

3.22 Truncated Domes SF 408 $ 21.00 $ 8,568.00 § 21.00 $ 8,568.00 § 23.25 $ 9,486.00
3.23 Crack & Seat of PCC Pavement  SY 635 $ 7.00 $ 444500 % 7.00 $ 4,445.00 $ 7.50 $ 4,762.50
3.24 ADA Ramp LS XEXKX XXXXX $ 33,000.00 XXXXX $ 27,485.00 XXXXX $ 23,800.00
3.25 Segmental Retaining Wali SF 350 $ 28.00 $ 9,800.00 % 30.00 3 10,500.00 § 35.00 $ 12,250.00
3.26 Brick Pavers aF 311 $ 22.00 $ 6,842.00 & 29.00 $ 9,019.00 §% 23.00 $ 7,153.00
3.27 Geogrid SY 400 % 2.10 $ 840.00 $ 1.90 $ 760.00 3 3.50 $ 1,400.00
3.28 Water Main Directional Bored 3 625 $ 60.00 $ 37,500.00 % 68.40 $ 42.,750.00 $ 55.00 $ 34,375.00
3.29 Woater Main Open Cut in Place LF 140 % 60.00 % 8,400.00 % 91.30 % 12,782.00 % 95.00 $ 13,300.00
3.30 Gate Valve Ea. 5 $ 1,800.00 $ 9,000.00 $ 1,350.00 $ 6,750.00 $ 1,750.00 $ 8,750.00
3.31 Water Service Connection Ed. 14 $ 1,400.00 $ 19,600.00 $ 2,220.00 $ 31,080.00 $ 1,425.00 $ 19,950.00
3.32 Hydrant Assembly Ea. 2 $ 3,900.00 % 7,800.00 $ 3,990.00 $ 7,980.00 $ 4,550.00 $ 9,100.00
3.33 Water Main Remaoval LF 140 % 12.00 $ 1,680.00 $ 31.20 $ 4,368.00 $ 17.85 $ 2,499.00
3.34 Valve Removal Ea. 1 $ 180.00 $ 180.00 $ 400.00 $ 400.00 $ 365.00 $ 365.00
3.35 CIPP Lined Sewer LF 485 $ 31.00 $ 15,035.00 $ 30.00 $ 14,550.00 $ 34.00 $ 16,490.00
3.36 Sewer Televising LF 970 $ 0.80 $ 776.00 % 1.00 $ 970.00 % 1.10 $ 1,067.00
3.37 Sewer Cleaning LF 485 $ 1.00 $ 485.00 $ 0.60 $ 291.00 $ 1.10 % 533.50
3.38 CIPP Service Connection Ea. 9 $  250.00 $ 2,250.00 $ 100.00 $ 900.00 $  275.00 $ 2,475.00
3.39 Sewer Service CGrouting Ea. 9 $ 35000 $ 3,150.00 §% 385.00 $ 3,465.00 $ 425.00 $ 3,825.00

Scope 3 Scope 3 Scope 3
Total: $ 741,411.25 Total: $  831,966.70 Total: $ 770,758.45
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BID TABULATION
2015 STREET IMPROVEMENTS
MOUNT VERNON, IOWA

Alternate Bid: Construct Alternate Bid including
removal and disposal of existing pavement, excavation

and core out 1 foot depth, installation of 6" modified Bid No. . Bid No. 2 Bid No. 3
subbase and 6" full depth HMA pavement, existing curb
and gutter shall remain on 5th Avenue NW from 6th Rickiefs Excavating, Ltd. Rathje Construction Company Eastern A Fxcav.&Concrete, LLC
Street NW to 7th Street NW for the following unit and 12536 Buffalo Road P.O. Box 408 121 Nixon Street SE
lump sum prices: Anamosa, 1A 52205 Marion, 1A 52302 Cascade, A 52033
Item Estimate Extended Extended Extended
No. Eescription Upit Quantity  Unit Price Price Unit Price Price Unit Price Price
4.1 Surface Removal sy 395 $ 14,00 $ 5,530.00 §% 10.85 $ 4,285.75 % 8.00 $ 3,160.00
4.2  Unclassified Excavation CY 135 $ 6.00 $ 81000 % 8.70 $ 117450 % 30.50 3 4,117.50
4.3 Modified Subbase CcY 66 $ 28.00 % 1,848.00 $ 30.00 $ 1,980.00 $ 36.25 $ 2,392.50
4.4 HMA Pavement & Overlay Tons 130 $ 89.00 $ 11,570.00 $ 104.00 $ 13,52000 §% 95.00 $ 12,350.00
Alternate Alternate Alternate
Total: $ 19,758.00 Tatal: $ 20,960.25 Total; $ 22,020.00

t hereby certify that this is a true tabulation of bids received on
July 27, 2015 by the City of Mount Vernon, lowa for the
2015 Street Improvements project.

2

Dave mnrmn_g_zmm:%

lowa License No. 16538
My license renewal date is December 31, 2016
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